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PROPOSAL

Project No. 16-37A

Fire Department Live Fire Training Prop

City of Turlock, California

DATED:

To: The Honorable City Council of the City of Turlock, California:

NAME OF BIDDER:

BUSINESS ADDRESS:

PLACE OF RESIDENCE:

Bids are to be submitted for the entire work.  The amount of the bid for comparison purposes will be
the total of all items.  The bidder shall set forth for each unit basis item of work a unit price and a total
for the item, and for each lump sum item a total for the item, all in clearly legible figures in the respective
spaces provided for that purpose.

In the case of unit basis items, the amount set forth under the “Item Total” column shall be the product
of the unit price bid and the estimated quantity for the item.  In case of discrepancy between the unit
price and the total set forth for a unit basis item, the unit price shall prevail except as provided in (a) or
(b), as follows:

(a) If the amount set forth as unit price is unreadable or otherwise unclear, or is omitted, or is the
same as the amount as the entry in the item total column, then the amount set forth in the item total
column for the item shall prevail and shall be divided by the estimated quantity for the item and the
price thus obtained shall be the unit price;

(b) (Decimal Errors) If the product of the entered unit price and the estimated quantity is exactly
off by a factor of ten, one hundred, etc., or one-tenth, or one-hundredth, etc. from the entered total,
the discrepancy will be resolved by using the entered unit price or item total, whichever most closely
approximates percentage wise the unit price or item total in the Department’s Final Estimate of cost.
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The Contractor shall submit the following at the time of Bid in order for the Bid to be considered
responsive:

 Completed Proposal, pages 4 - 14;

In accordance with the annexed Notice to Contractors, the undersigned, as bidder, declares that he has
carefully examined the location of the proposed work, the plans, specifications and technical
requirements therefore, and the proposed forms of contract and bonds mentioned or referred to in said
Notice and on file in the office of the City Engineer of the City of Turlock, together with the prevailing
rate of per diem wages for each craft or type of workmen needed to execute said contract; and he
proposes and agrees that if this proposal is accepted, he will furnish all labor, materials, equipment,
plant transportation, service, sales taxes, permit fees and other costs necessary to complete the
construction in strict conformity to the plans and specifications and he will enter into a written contract
with the City of Turlock in the form of contract on file in the Office of the City Engineer for such
purposes, and that he will execute and/or provide all bonds and insurance certificates required by law
and/or by said contract and/or mentioned in said Notice to Contractors all in accordance with and
subject to all applicable laws, and that he will take in full payment therefore the following unit prices,
to wit:



PROJECT NUMBER: 16-37A

OPENING DATE:

OPENING TIME: 2:00 PM

Item Unit of Estimated

No. Item Description Measure Quantity  Unit Price Total

1 Live Fire Training Prop LS 1

Subtotal

TOTAL BID WRITTEN IN FIGURES: $  __ __ __ , __ __ __ . __ __

TOTAL BID WRITTEN IN WORDS:

CONTRACTOR:

October 18, 2016

Fire Department Live Fire Training PropPROJECT TITLE:

BIDDER'S FORM

6
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COMPANY'S NAME: ______________________________________________________

BY: __________________________________________________________________

ADDRESS: _______________________________________________________________
(Number) (Street)

____________________________________________________________
(City) (State) (ZIP)

CONTRACTOR'S PHONE #:________________________________________________

NOTE: CONTRACTOR WILL BE REQUIRED TO LIST THEIR LICENSE NUMBER,
EXPIRATION DATE, AND APPROPRIATE STATEMENT REGARDING PERJURY AND
SIGNED BY INDIVIDUAL AUTHORIZED TO DO SO.  FAILURE TO INCLUDE THE
ABOVE ITEMS MAY CAUSE SAID CONTRACTOR'S BID TO BE REJECTED.

, Contractor's License # , Class__
(Company's Name)

Expires . This information is true, is provided as per Section 7028.15 of the
Business and Professions Code, and is made herein under penalty of perjury.

X____________________________________________________________________
(Bidder's Signature) (Date)

If the proposal is accepted and the undersigned shall fail to contract as aforesaid and fail to file with the
City insurance certificates as required by said contract, within fourteen (14) days after the bidder has
received notice from the City Engineer or his representative of the City of Turlock that the contract has
been awarded to bidder and is ready for signature, the City of Turlock may, at its option, determine
that the bidder has abandoned his contract, and thereupon this proposal and the acceptance thereof shall
be null and void.

Also accompanying this proposal is an affidavit of non collusion and questionnaire to general contractors, a statement
of proposed sub  contractors, if any, the address of mill, shop or office of any sub contractor, and a statement of work
to be performed by sub  contractors.

The names and addresses of persons interested in the foregoing proposal as principals are as follows:

(IMPORTANT NOTICE: If bidder or other interested person is a corporation, state legal name of
corporation, also names of the president, secretary, treasurer, and manager thereof; if a partnership,
state true name of firm, also names of all individual co partners composing firm; if bidder or other
interested person is an individual, state first and last name in full.)
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Licensed in accordance with an act providing for the registration of Contractors,
License No. Expiration Date .

DATED: , 20

Address:

Phone:

X
Signature of Bidder

NOTE: If bidder is a corporation, the legal name of the corporation shall be set forth above together
with the signature of the officers authorized to sign contracts on behalf of the corporation; if bidder is a
co partnership, the true name of the firm shall be set forth above together with the signature of the
partner or partners authorized to sign contracts in behalf of the co partnership; and, if bidder is an
individual, his signature shall be placed above. If a signature is by an agent other than an officer of a
corporation or a member of the partnership, a Power of Attorney must be on file with the City Clerk
prior to opening or submitted with the bid; otherwise, the bid will be disregarded as irregular and
unauthorized.
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AFFIDAVIT

The undersigned bidder, being first duly sworn, deposes and says that he/she are the party making the
foregoing proposal or bid, that this bid is genuine and not collusive or sham, that said bidder has not
colluded, conspired, connived or agreed, directly or indirectly, with any other person or bidder, to put
in a sham bid, or that said other person shall refrain from bidding, and has not in any manner sought by
collusion to secure any advantage against the said City or any person interested in said improvement,
for him/herself or any other person.

X
Signature of Bidder

Jurat (Government Code Section 8202)

State of California

County of

Subscribed and sworn to (or affirmed) before me on this day of , 20

by proved to me on the basis of satisfactory evidence to be the person(s) who
appeared before me.

(AFFIX SEAL)

NOTARY PUBLIC SIGNATURE

NOTARY PUBLIC PRINTED NAME
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INFORMATION REQUIRED OF BIDDER

The bidder is required to provide the following information. Additional sheets may be attached if
necessary.

Contractor's mailing address:

Contractor's telephone number:

Number of years experience as a contractor in construction work or installation work similar to that
required in these specifications:

Name of person who inspected the site of the proposed work for your firm:

Date of Inspection:

List at least four projects completed as of recent date:

Project No. and Title: _______________________________________
Class and Type of Work: _______________________________________
Name, Address, and Phone No. of Owner _______________________________________
Registered Engineer in Charge of Project: _______________________________________
Total Contract amount: _______________________________________
Contract amount you performed: _______________________________________
Name of Prime Contractor if you were Sub: _______________________________________
Date Completed: _______________________________________
Liquidated Damages Assessed: _______________________________________

Project No. and Title: _______________________________________
Class and Type of Work: _______________________________________
Name, Address, and Phone No. of Owner _______________________________________
Registered Engineer in Charge of Project: _______________________________________
Total Contract amount: _______________________________________
Contract amount you performed: _______________________________________
Name of Prime Contractor if you were Sub: _______________________________________
Date Completed: _______________________________________
Liquidated Damages Assessed: _______________________________________
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Project No. and Title: _______________________________________
Class and Type of Work: _______________________________________
Name, Address, and Phone No. of Owner _______________________________________
Registered Engineer in Charge of Project: _______________________________________
Total Contract amount: _______________________________________
Contract amount you performed: _______________________________________
Name of Prime Contractor if you were Sub : _______________________________________
Date Completed: _______________________________________
Liquidated Damages Assessed: _______________________________________

Project No. and Title: _______________________________________
Class and Type of Work: _______________________________________
Name, Address, and Phone No. of Owner _______________________________________
Registered Engineer in Charge of Project: _______________________________________
Total Contract amount: _______________________________________
Contract amount you performed: _______________________________________
Name of Prime Contractor if you were Sub : _______________________________________
Date Completed: _______________________________________
Liquidated Damages Assessed: _______________________________________
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BIDDER’S BOND

KNOW ALL MEN BY THESE PRESENTS:
That we as
BIDDER, and as
SURETY a corporation duly organized under the laws of the State of
and duly licensed to become sole Surety on bonds required and authorized by the State of California, as
SURETY, are held and firmly bound unto the City of Turlock, hereinafter called the City, in the penal
sum of TEN PERCENT (10%) OF THE TOTAL AMOUNT OF THE BID of the Bidder above named,
submitted by said Bidder to the City, for the work described below, for the payment of which sum in
lawful money of the United States, well and truly to be made, we bind ourselves, our heirs, executors,
administrators and successors, jointly and severally, firmly by these presents. In no case shall the liability
of the Surety hereunder exceed the sum

Dollars ( $ ).

THE CONDITION OF THIS OBLIGATION IS SUCH THAT, whereas the bidder has submitted the
above-mentioned bid to the City for certain construction specifically described as follows for which bids
are to be opened at Engineering Division, Development Services Department, City Hall, 156 S.
Broadway Suite 150, Turlock, California, on

, , 20 , at .
(day) (date) (time)

for Project No. 16-37A, “Fire Department Live Fire Training Prop .”

NOW, THEREFORE, if the aforesaid Bidder is awarded the contract and, within the time manner
required under the specifications after the prescribed forms are presented to him for signature, enters
into a written contract in the prescribed form in accordance with the bid, and files the two bonds with
the City, one to guarantee faithful performance and the other to guarantee payment for labor and
materials as required by law, then obligation shall be null and void; otherwise, it shall be and remain in
full force and virtue.

In the event suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall
pay all costs incurred by the Obligee in such a suit, including a reasonable attorney's fee to be fixed by
the court.
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IN WITNESS WHEREOF, we have hereunto set our hands and seals on
this day of , 201 .

BIDDER

(SEAL)
(Bidder’s Name and Corporate Seal)

(Signature)

(Print Name and Title)

(ATTACH ACKNOWLEDGMENT OF BIDDER)

SURETY

(SEAL)
(Surety’s Name and Corporate Seal)

(Signature)

(Print Name and Title)

(ATTACH ACKNOWLEDGMENT OF SURETY'S
ATTORNEY-IN-FACT)

NOTE: ATTACH CERTIFIED COPY OF POWER OF ATTORNEY
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Fire Department Live Fire Training Prop

Prime Contractor:___________________________________________ DIR NUMBER:_______________

The bidder is required to provide the following information concerning his sub-contractors in accordance with Sections 4100 et. seq., inclusive, of
the California Public Contracts Code.  Sub-contractors listed below must be properly licensed under the laws of the State of California for the type
of work which they are to perform. List all sub-contractors who will furnish work in excess of one-half (1/2) of one percent (1%) of the prime
contractor’s total bid or ten thousand dollars ($10,000), whichever is greater.  Do not list alternate sub-contractors for the same work.

IF NO SUBCONTRACTORS WILL FURNISH WORK, THEN WRITE "NONE" BELOW IN THE SPACE PROVIDED.

NAME LICENSE NUMBER DIR NUMBER ADDRESS WORK ITEMS TO BE
PERFORMED AND % OF ITEM

__________________________________________________________________________________________________________

__________________________________________________________________________________________________________

__________________________________________________________________________________________________________

__________________________________________________________________________________________________________

__________________________________________________________________________________________________________

__________________________________________________________________________________________________________

__________________________________________________________________________________________________________

__________________________________________________________________________________________________________

__________________________________________________________________________________________________________

__________________________________________________________________________________________________________
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AGREEMENT

FOR PUBLIC IMPROVEMENT

Project No. 16-37A

Fire Department Live Fire Training Prop

THIS AGREEMENT is entered into by and between the CITY OF TURLOCK, a Municipal
Corporation, hereinafter called "City," and ______________________________ hereinafter called
"Contractor” on this ____ day of  __________________, 20__ (hereinafter called the “Agreement”).

RECITALS

A City has taken appropriate proceedings to authorize construction of the public
work and improvements herein provided and execution of this contract.

B A notice was duly published for bids for the contract for the improvement
hereinafter described.

C On ____________________, 20__, after notice duly given, the City Council
of the City of Turlock awarded the contract for the construction of the improvements
hereinafter described to Contractor, which Contractor said Council found to be the
lowest responsible bidder for said improvements.

D City and Contractor desire to enter into this Agreement for the construction of
said improvements.

IT IS AGREED AS FOLLOWS:

1. Scope Of Work:
Contractor shall perform the work described briefly as follows:

The work consists, in general, of: site clearing, earthwork, construction of foundations, placing
City-suppied cargo containers, metal stair installation, painting and furnishing all necessary
labor, materials, tools, equipment and incidentals needed to perform the improvements as
shown on the contract plans complete and in place.  This work shall be completed in accordance
with the Standard Specifications, standard Drawings and these Special Provisions.

The aforesaid improvements are further described in the plans, specifications and technical
requirements for such project, copies of which are on file in the office of the City Engineer, and
which are incorporated herein by reference as if set forth fully herein.



16

2. The Contract:
The complete contract consists of the following documents:  This agreement, the notice to
contractors, the contractor's accepted proposal, general conditions, special provisions, plans and
detailed drawings, addendums, faithful performance bond, labor and materials bond, and any
and all supplemental agreements amending, decreasing, or extending the work contemplated or
which may be required to complete the work in a substantial and acceptable manner. The
current edition of the "City of Turlock Standard Specifications and Drawings" is hereby
incorporated as a part of the contract.

All rights and obligations of City and Contractor are set forth and described in the contract.

All of the above named documents are intended to incorporate the terms of the others so that
any work called for in one and not mentioned in the other, or vice versa, is to be executed the
same as if mentioned in all said documents. The documents comprising the complete contract
will hereinafter be referred to as the "contract".  In case of any dispute, the decision of the City
Engineer shall be final.

3. Schedule:
All work shall be performed in accordance with the schedule approved by the City Engineer and
under his direction.

4. Equipment & Performance Of Work:
Contractor shall furnish all tools, equipment, facilities, labor and materials necessary to perform
and complete in good workmanlike manner the work of general construction as called for and
in the manner designated in and in strict conformity with the plans and specifications for said
work, which said specifications are entitled, "General Conditions and Special Provisions for City
Project No. 16-37A, “Fire Department Live Fire Training Prop .”

The equipment, apparatus, facilities, labor and material shall be furnished, and said work
performed and completed as required in said plans and specifications under the direction and
supervision, and subject to the approval of the City Engineer of said City, or City Engineer’s
designated agent.

5. Contract Price:
City shall pay, and Contractor shall accept in full payment for the work above agreed to be done,
an amount not to exceed _____________________________________ and XX/100ths
Dollars ($__________.__). Said amount shall be paid in installments as hereinafter provided.

6. Time For Performance:
The time fixed for the commencement of such work is within ten (10) working days after the
"Notice to Proceed" has been issued.  The work on this project, including all punch list items,
shall be completed on or before the expiration of Twenty (20) working days beginning on the
first day of work or no later than the tenth day after the "Notice to Proceed" has been issued.
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7. Rights Of City To Increase Working Days:
If such work is not completed within such time, the City Engineer shall have the right to increase
the number of working days in the amount the City Engineer may determine will best serve the
interests of the City, and if the City Engineer desires to increase said number of working days,
the City Engineer shall have the further right to charge the Contractor and deduct from the final
payment for the work the actual cost of engineering, inspection, superintendence, and other
overhead expenses which are directly chargeable to Contractor, and which accrue during the
period of such extension, except that the cost of the final service and preparation of the final
estimates shall not be included in such charges; provided, however, that no extension of time
for completion of such work shall ever be allowed unless requested by Contractor at least twenty
(20) calendar days prior to the time herein fixed for the completion thereof, in writing, with the
City Engineer. In this connection, it is understood that the City Engineer shall not consider any
such requests if not filed within the time herein prescribed.

8. Option Of City To Terminate Agreement In Event Of Failure To Complete Work:
If Contractor shall have refused or failed to prosecute the work, or any severable part thereof,
with such diligence as will ensure its completion within the time specified or any extensions
thereof, or shall have failed to complete said work within such time if Contractor should be
adjudged a bankrupt, or if Contractor should make a general assignment for the benefit of
Contractor's creditors, or if a receiver should be appointed in the event of Contractor's
insolvency, or if Contractor or any subcontractor should violate any of the provisions of this
agreement, the City Engineer or the City Council may give written notice to Contractor and
Contractor's sureties of its intention to terminate this agreement, and unless within five (5) days
after the serving of such notice such violation shall cease and satisfactory arrangements for the
correction thereof made, this agreement may, at the option of City, upon the expiration of said
time, cease and terminate.

9. Delay Damages:
In the event the Contractor, for any reason, shall have failed to perform the work herein
specified to the satisfaction of the City Engineer within the time herein required, the City may,
in accordance with Section 7203 of the Public Contract Code, in lieu of any other of its rights
authorized by paragraph 8 of this agreement, deduct from payments or credits due Contractor
after such breach, a sum equal to Three Hundred and no/100ths Dollars ($300.00) for each
calendar day beyond the date herein provided for the completion of such work.  This deduction
shall not be considered a penalty but shall be considered as delay damages.  The aforementioned
rate of deduction is an amount agreed to by the Contractor and the City as reasonably
representing additional construction engineering costs incurred by the City if the Contractor
fails to complete the work within the contract time.  However, any deduction assessed as delay
damages shall not relieve the Contractor from liability for any damages or costs resulting from
delays to other contractors on the project or other projects caused by a failure of the assessed
Contractor to complete the work within the contract time.  Due account shall be taken of any
time extensions granted to the Contractor by the City.  Permitting the Contractor to continue
work beyond the contract completion date shall not operate as a waiver on the part of the City
of any of its rights under the contract nor shall it relieve the Contractor from liability for any
damages or costs resulting from delays to other contractors on the project or other projects
caused by a failure of the assessed Contractor to complete the work within the contract time.
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10. Performance By Sureties:
In the event of any termination as hereinbefore provided, City shall immediately give written
notice thereof to Contractor and Contractor's sureties, and the sureties shall have the right to
take over and perform the agreement; provided, however, that if the sureties within five (5)
days after giving them said notice of termination, do not give the City written notice of their
intention to take over the performance of the agreement and do not commence performance
thereof within five (5) days after notice to the City of such election, City may take over the work
and prosecute the same to completion by contract or by any other method it may deem advisable
for the account, and at the expense of Contractor and the sureties shall be liable to City for any
excess cost or damages occasioned City thereby; and, in such event, City may, without liability
for so doing, take possession of and utilize in completing the work such materials, appliances,
plant and other property belonging to Contractor as may be on the site of the work and necessary
therefor.

11. Disputes Pertaining To Payment For Work:
Should any dispute arise respecting the true value of any work done, of any work omitted, or of
any extra work which Contractor may be required to do, or respecting the size of any payment
to Contractor during the performance of this contract, such dispute shall be decided by the City
Engineer, and the decision of the latter shall be final and conclusive.

12. Permits, Compliance With Law:
Contractor shall, at Contractor's expense, obtain all necessary permits and licenses for the
construction of each improvement, give all necessary notices and pay all fees and taxes required
by law, except those City fees set forth in the Special Provisions Section 1.

13. Superintendence By Contractor:
Contractor shall give personal superintendence to the work on said improvement or have a
competent foreman or superintendent satisfactory to the City Engineer on the work at all times
during progress, with authority to act for him.

14. Inspection By City:
Contractor shall at all times maintain proper facilities and provide safe access for inspection by
City to all parts of the work and to the shops wherein the work is in preparation.

15. Extra And/Or Additional Work And Changes:
Should City at any time during the progress of said work request any alterations, deviations,
additions, or omissions from said specifications or plans or other contract documents, it shall be
at liberty to do so, and the same shall in no way affect or make void the contract, but will be
added to or deducted from the amount of said contract price as the case may be, by fair and
reasonable valuation. Request for such change must be made in writing signed by the City
Engineer, shall be accompanied by plans and specifications for such purpose, shall be accepted
in writing by Contractor and Contractor's surety.
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In the event work is performed or materials furnished in addition to those set forth in
Contractor's bid and the specifications herein, said work and materials shall be paid for at the
unit price therein contained.  Said amount shall be paid in installments as hereinafter provided.

16. Change Of Contract Price:
The contract price may only be changed by a contract change order.  The value of any work
covered by a contract change order for an adjustment in the contract price will be determined
in the City’s sole discretion as follows:

(a) If  the work performed is on the basis of unit prices contained in the contract documents,
the change order will be determined in accordance with the provisions in Section 4-1.05,
“Changes and Extra Work”, of the Caltrans Standard Specifications; or

(b) If  the work performed is not included on the engineers estimate associated with a unit
price, the change order will be by a mutually agreed lump sum; or

(c) If the change order is not determined as described above in either 16 (a) or 16 (b), the
change order will be determined on the basis of force account in accordance with the
provisions below.

FORCE ACCOUNT
For work paid by force account, the Engineer compares the City’s records to the Contractor’s
daily force account work report. When the Engineer and the Contractor agree on the contents
of the daily force account work reports, the Engineer accepts the report and the City pays for
the work. If the records differ, the City pays for the work based only on the information shown
on the City’s records.

If a subcontractor performs work at force account, accept an additional 2 percent markup to the
total cost of that work paid at force account, including markups specified as below, as
reimbursement for additional administrative costs.

The markups specified in labor, materials, and equipment includes compensation for all delay
costs, overhead costs, and profit.

If an item's unit price is adjusted for work-character changes, the City excludes the Contractors
cost of determining the adjustment.

Payment for owner-operated labor and equipment is made at the market-priced invoice
submitted.

Labor
Labor payment is full compensation for the cost of labor used in the direct performance of the
work plus a 5 percent markup. Force account labor payment consists of:

1. Employer payment to the worker for:
1.1. Basic hourly wage
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1.2. Health and welfare
1.3. Pension
1.4. Vacation
1.5. Training
1.6. Other State and federal recognized fringe benefit payments

2. Labor surcharge percentage in Labor Surcharge and Equipment Rental Rates current during
the work paid at force account for:
2.1. Workers' compensation insurance
2.2. Social security
2.3. Medicare
2.4. Federal unemployment insurance
2.5. State unemployment insurance
2.6. State training taxes

3. Subsistence and travel allowances paid to the workers
4. Employer payment to supervisors, if authorized

The 5 percent markup consists of payment for all overhead costs related to labor but not
designated as costs of labor used in the direct performance of the work including:

1. Home office overhead
2. Field office overhead
3. Bond costs
4. Profit
5. Labor liability insurance
6. Other fixed or administrative costs that are not costs of labor used in the direct

performance of the work

Materials
Material payment is full compensation for materials the Contractor furnishes and uses in the
work. The Engineer determines the cost based on the material purchase price, including delivery
charges, except:

1. A 5 percent markup is added
2. Supplier discounts are subtracted whether the Contractor takes them or not
3. If the Engineer believes the material purchase prices are excessive, the City pays the

lowest current wholesale price for a similar material quantity
4. If the Contractor procured the materials from a source the Contractor wholly or

partially own, the determined cost is based on the lower of the:
4.1. Price paid by the purchaser for similar materials from that source on Contract
items
4.2. Current wholesale price for those materials

5. If the Contractor does not submit a material cost record within 30 days of billing, the
determined cost is based on the lowest wholesale price:
5.1. During that period
5.2. In the quantities used
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Equipment Rental
Equipment rental payment is full compensation for:

1. Rental equipment costs, including moving rental equipment to and from the change
order work site using its own power.

2. Transport equipment costs for rental equipment that cannot be transported
economically using its own power. No payment is made during transport for the
transported equipment.

3. 5 percent markup.

If the Contractor wants to return the equipment to a location other than its original
location, the payment to move the equipment must not exceed the cost of returning the
equipment to its original location. If the Contractor uses the equipment for work other
than work paid by force account, the transportation cost is included in the other work.

Before moving or loading the equipment, obtain authorization for the equipment rental's
original location.

The Engineer determines rental costs:
1. Using rates in Labor Surcharge and Equipment Rental Rates:

1.1. By classifying equipment using manufacturer's ratings and manufacturer-
approved changes.

1.2. Current during the work paid by force account.
1.3. Regardless of equipment ownership; but the City uses the rental document rates

or minimum rental cost terms if:
1.3.1. Rented from equipment business the Contractor does not own.
1.3.2. The Labor Surcharge and Equipment Rental Rates hourly rate is $10.00
per hour or less.

2. Using rates established by the Engineer for equipment not listed in Labor Surcharge and
Equipment Rental Rates. The Contractor may submit cost information that helps the
Engineer establish the rental rate; but the City uses the rental document rates or
minimum rental cost terms if:
2.1. Rented from equipment business the Contractor does not own.
2.2. The Engineer establishes a rate of $10.00 per hour or less.

3. Using rates for transport equipment not exceeding the hourly rates charged by
established haulers.

Equipment rental rates include the cost of:

1. Fuel 7. Repairs and maintenance
2. Oil 8. Depreciation
3. Lubrication 9. Storage
4. Supplies 10. Insurance
5. Small tools that are not consumed by use 11. Incidentals
6. Necessary attachments

The City pays for small tools consumed by use. The Engineer determines payment for small
tools consumed by use based on Contractor-submitted invoices.
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The Engineer may authorize rates in excess of those in the Labor Surcharge and Equipment Rental
Rates if:

1. The Contractor submits a request to use rented equipment
2. Equipment is not available from the Contractors normal sources or from one of the

Contractors subcontractors
3. Rented equipment is from an independent rental company
4. Proposed equipment rental rate is reasonable
5. The Engineer authorizes the equipment source and the rental rate before the

Contractor uses the equipment

Equipment on the Job Site
For equipment on the job site at the time required to perform work paid by force account, the
time paid is the time:

1. To move the equipment to the location of work paid by force account plus an equal
amount of time to move the equipment to another location on the job site when the
work paid by force account is completed

2. To load and unload equipment
3. Equipment is operated to perform work paid by force account and:

3.1. Hourly rates are paid in 1/2-hour increments
3.2. Daily rates are paid in 1/2-day increments

Equipment Not On the Job Site Required for Original-Contract Work
For equipment not on the job site at the time required to perform work paid by force account
and required for original-Contract work, the time paid is the time the equipment is operated to
perform work paid by force account and the time to move the equipment to a location on the
job site when the work paid by force account is completed.

The minimum total time paid is:
1. 1 day if daily rates are paid
2. 8 hours if hourly rates are paid

If daily rates are recorded, equipment:
1. Idled is paid as 1/2 day
2. Operated 4 hours or less is paid as 1/2 day
3. Operated 4 hours or more is paid as 1 day

If the minimum total time exceeds 8 hours and if hourly rates are listed, the City rounds up
hours operated to the nearest 1/2-hour increment and pays based on the hours shown the
following table. The table does not apply when equipment is not operated due to breakdowns,
in which case rental hours are the hours the equipment was operated.

Equipment Rental Hours
Hours

operated
Hours
paid

0.0 4.00
0.5 4.25
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1.0 4.50
1.5 4.75
2.0 5.00
2.5 5.25
3.0 5.50
3.5 5.75
4.0 6.00
4.5 6.25
5.0 6.50
5.5 6.75
6.0 7.00
6.5 7.25
7.0 7.5
7.5 7.75

≥8.0 hours
used

Equipment Not On the Job Site Not Required for Original-Contract Work
For equipment not on the job site at the time required to perform work paid by force account
and not required for original-Contract work, the time paid is the time:

1. To move the equipment to the location of work paid by force account plus an
equal amount of time to return the equipment to its source when the work paid
by force account is completed

2. To load and unload equipment
3. Equipment is operated to perform work paid by force account

Non-Owner-Operated Dump Truck Rental
Submit the rental rate for non-owner-operated dump truck rental. The Engineer determines the
payment rate. Payment for non-owner-operated dump truck rental is for the cost of renting a
dump truck, including its driver. For the purpose of markup payment only, the non-owner-
operated dump truck is rental equipment and the owner is a subcontractor.

The above markups shall constitute full compensation for all home office overhead, field office
overhead, bond costs, profit, labor liability insurance, and other fixed or administrative costs
that are not costs specifically designated as cost or equipment rental as stated above. The total
payment made as provided above shall be deemed to be the actual cost of the work and shall
constitute full compensation therefor.

When extra work to be paid for on a force account basis is performed by a subcontractor,
approved in conformance with the provisions in Section 5-1.13, "Subcontracting," an additional
markup of 2 percent will be added to the total cost of that extra work including all markups
specified in this Section.  The additional 2 percent markup shall reimburse the Contractor for
additional administrative costs, and no other additional payment will be made by reason of
performance of the extra work by a subcontractor.

17. Change Of Contract Time:
The contract time may only be changed by a contract change order.  The value of any work
covered by a contract change order for an adjustment in the contract time will be determined as
follows:
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(a) Additional working days will be awarded where the amount of time is mutually agreed
upon by Contractor and Engineer; or

(b) Additional working days will be awarded where Contractor is prevented from
completing any part of the work identified on the critical path and:

a. where the delay is caused by acts of public enemy, fire, floods, tsunamis,
earthquakes, epidemics, quarantine restrictions, strikes, labor disputes, shortage
of materials and freight embargos, provided that Contractor shall notify Engineer
in writing of the causes of delay within 15 days from the beginning of that delay;
or

b. where the delay is caused by actions beyond the control of Contractor; or

c. where the delay is caused by actions or failure to act by Engineer.

Contractor shall not be entitled to an adjustment in contract time for delays within the control
of Contractor.  Delays resulting from and within the control of a Subcontractor or Supplier shall
be deemed to be delays within the control of Contractor.

18. Inspection And Testing Of Materials:
Contractor shall notify City a sufficient time in advance of the manufacture of production
materials to be supplied by Contractor under this contract in order that City may arrange for
mill or factory inspection and testing of same.

Any materials shipped by Contractor from factory prior to having satisfactorily passed such
testing and inspection by City's representative or prior to the receipt of notice from such
representative that such testing and inspection will not be required shall not be incorporated on
the job of said improvement.  Contractor shall also furnish City, in triplicate, certified copies of
all factory and mill test reports upon request.

19. Permits And Care Of The Work:
Contractor has examined the site of the work and is familiar with its topography and condition,
location of property lines, easements, building lines, and other physical factors and limitations
affecting the performance of this agreement.  Contractor, at Contractor's expense, shall obtain
any permission necessary for any operations conducted off the property owned or controlled by
City. Contractor shall be responsible for the proper care and protection of all materials delivered
and work performed until completion and final acceptance.

20. Other Contracts:
City may award other contracts for additional work, and Contractor shall fully cooperate with
such other Contractors and carefully fit Contractor's own work to that provided under other
contracts as may be directed by the City Engineer. Contractor shall not commit or permit any
act which will interfere with the performance of work by any other Contractor.
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21. Payments To Contractor:
Payments are to be made to the Contractor in accordance with the provisions of Section 9 of the
General Conditions of said specifications in legally executed and regularly issued warrants of the
city, drawn on the appropriate fund or funds as required  by law and order of the City Council
thereof.  The Contractor shall be administered a progress payment approximately every 30
calendar days from the time work begins according to the payment schedule furnished by the
City Engineer at the time work begins.

Pursuant to Division 2, Part 5, Section 22300, et seq., of the Public Contracts Code, the
Contractor may request the right to substitute securities for any moneys withheld by the City of
Turlock to ensure the performance required of the Contractor under the contract, or that the
City of Turlock make payment of retentions earned directly into an escrow account established
at the expense of the Contractor.

22. Contract Security:
Concurrently with the execution hereof, Contractor shall furnish on the forms provided (1) a
surety bond in an amount equal to at least one hundred percent (100%) of the contract price as
security for the faithful performance of this contract; and (2) a separate surety bond in an amount
equal to at least one hundred percent (100%) of the contract price as security for the payment
of all persons performing labor and furnishing materials in connection with this contract.
Sureties on each of said bonds thereof shall be satisfactory to the City.

23. Hold-Harmless Agreement And Contractor's Insurance:
Contractor shall indemnify, defend, and hold harmless City and its elective and appointive
boards, officers, agents, employees, and volunteers from and against all claims, damages, losses
and expenses including attorney fees arising out of the performance of the work described
herein, caused in whole or in part by any negligent act or omission of Contractor, any
subcontractor, anyone directly or indirectly employed by any of them or anyone for whose acts
any of them may be liable, except where caused by the active negligence, sole negligence, or
willful misconduct of City.

24. Contractor's Insurance:
Contractor shall not commence work under this Agreement until Contractor has obtained City’s
approval regarding all insurance requirements, forms, endorsements, amounts, and carrier
ratings, nor shall Contractor allow any subcontractor to commence work on a subcontract until
all similar insurance required of the subcontractor shall have been so obtained and approved.
Contractor shall procure and maintain for the duration of this Agreement insurance against
claims for injuries to persons or damages to property which may arise from or in connection
with the performance of the work hereunder by Contractor, its agents, representatives,
employees or subcontractors. Failure to maintain or renew coverage or to provide evidence of
renewal may constitute a material breach of contract.

(a) Minimum Scope of Insurance:  Coverage shall be at least as broad as:

(1) Insurance Services Office Commercial General Liability coverage (occurrence
Form CG 00 01) with additional insured endorsements (form CG 20 10 for ongoing
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operations and CG 20 37 for products/completed operations), to be approved by the
City of Turlock.

(2) Insurance Services Office Form CA 00 01 covering Automobile Liability, Code
1 (any auto).

(3) Workers’ Compensation insurance as required by the State of California and
Employer’s Liability Insurance.

(4) Surety bonds as described below.

(5) Errors and Omissions/Professional Liability Insurance (if Design/Build).

(b) Minimum Limits of Insurance:  Contractor shall maintain limits no less than:

(1) General Liability (including operations, products and completed operations):
$1,000,000 per occurrence for bodily injury, personal injury and property damage. If
Commercial General Liability Insurance or other form with a general aggregate limit is
used, either the general aggregate limit shall apply separately to this project/location or
the general aggregate limit shall be twice the required occurrence limit.

(2) Automobile Liability: $1,000,000 per occurrence for bodily injury and property
damage.

(3) Workers’ Compensation:  As statutorily required by the State of California.

(4) Employer’s Liability: $1,000,000 per accident for bodily injury or disease.

(5) Builder’s Risk: Not Required.

(6) Errors and Omissions/Professional Liability: $1,000,000 per claim as needed for
design/build.

(c) Deductibles and Self-Insured Retentions: Upon request of City, any deductibles or self-
insured retentions must be declared to and approved by City. At the option of City,
either: (1) the insurer shall reduce or eliminate such deductibles or self-insured
retentions as respects City, its elective and appointive boards, officers, agents,
employees, and volunteers; or (2) Contractor shall provide a financial guarantee
satisfactory to City guaranteeing payment of losses and related investigations, claim
administration and defense expenses.

(d) Other Insurance Provisions:  The commercial general liability policy shall contain, or be
endorsed to contain, the following provisions:

(1) City, its elective and appointive boards, officers, agents, employees, and
volunteers are to be covered as additional insureds with respect to liability arising out of
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work or operations performed by or on behalf of Contractor, including materials, parts
or equipment furnished in connection with such work or operations, which coverage
shall be maintained in effect for at least three (3) years following the completion of the
work specified in the contract. General liability coverage can be provided in the form of
an endorsement to Contractor’s insurance (at least as broad as CG 20 10 for ongoing
operations and CG 20 37 for products/completed operations), or as a separate Owners
and Contractors Protective Liability policy providing both ongoing operations and
completed operations coverage.

(2) For any claims related to this project, Contractor’s insurance coverage shall be
primary insurance as respects City and any insurance or self-insurance maintained by
City shall be excess of Contractor’s insurance and shall not contribute with it.

(3) In the event of cancellation, non-renewal, or material change that reduces or
restricts the insurance coverage afforded to City under this Agreement, the insurer,
broker/producer, or Contractor shall provide City with thirty (30) days’ prior written
notice of such cancellation, non-renewal, or material change.

(4) Coverage shall not extend to any indemnity coverage for the active negligence
of the additional insured in any case where an agreement to indemnify the additional
insured would be invalid under Subdivision (b) of Section 2782 of the Civil Code.

(e) Builder’s Risk (Course of Construction) Insurance: Not Required.

(f) Acceptability of Insurers:  Insurance is to be placed with insurers with a current A.M.
Best’s rating of no less than A:VII or with an insurer to which the City has provided prior
approval.

(g) Verification of Coverage: Consultant shall furnish City with original certificates and
amendatory endorsements or copies of the applicable policy language effecting coverage
required by this clause. All certificates and endorsements are to be received and
approved by City before work commences.  However, failure to obtain the required
documents prior to the work beginning shall not waive Contractor’s obligation to
provide them. City reserves the right, at any time, to require complete, certified copies
of all required insurance policies and endorsements.

(h) Waiver of Subrogation: With the exception of professional liability, Contractor hereby
agrees to waive subrogation which any insurer of Contractor may acquire from
Contractor by virtue of the payment of any loss. The commercial general liability policy
and workers’ compensation policy shall be endorsed to contain a waiver of subrogation
in favor of City for all work performed by Contractor, its agents, employees,
independent contractors and subcontractors.  Contractor agrees to obtain any
endorsement that may be necessary to effect this waiver of subrogation.
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(i) Subcontractors:  Contractor shall include all subcontractors as insureds under its policies
or shall furnish separate certificates and endorsements for each subcontractor.  All
coverages for subcontractors shall be subject to all of the requirements stated herein.

(j) Surety Bonds:  Contractor shall provide a Performance Bond and a Payment Bond.

25. Proof Of Carriage Of Insurance:
Contractor shall furnish City concurrently with the execution hereof, satisfactory proof of
carriage of the insurance required, and that Contractor shall give City at least sixty (60) days
prior notice of the cancellation of any policy during the effective period of this contract.

26. Wages & Hours Of Employment:
In the performance of this contract, eight (8) hours shall be the maximum hours of labor on any
calendar day, and the minimum wages of compensation of persons performing labor in the
execution of this agreement shall be the current prevailing scale of wages determined by the
Director of the Department of Industrial Relations for the community.

The Contractor shall forfeit as penalty to the City, Twenty-five and no/100ths Dollars ($25.00)
to be paid to the City of Turlock for each workman employed in the execution of this agreement
by him or by any subcontractor, for each calendar day during which any workman is required or
permitted to labor more than eight (8) hours, in violation of provisions of Article 3, Chapter 1,
Part 7, a Division 2, of the Labor Code of the State of California, and all amendments thereto.

27. Emergency - Additional Time For Performance - Procurement Of Materials:
If, because of war or other declared national emergency, the Federal or State Government
restricts, regulates, or controls the procurement and allocation of labor or materials, or both,
and if solely because of said restrictions, regulations or controls, Contractor is through no fault
of the Contractor, unable to perform this agreement, or the work is thereby suspended or
delayed, any of the following steps may be taken.

(a) City may, pursuant to resolution of the Council, grant Contractor additional time for
the performance of this agreement, sufficient to compensate in time, for delay or
suspension.

To qualify for such extension in time, Contractor within ten (10) days of Contractor's
discovering such inability to perform, shall notify City Engineer in writing thereof, and
give specific reasons therefore; City Engineer shall thereupon have sixty (60) days within
which to procure such needed materials or labor as is specified in this agreement, or
permit substitution, or provide for changes in the work in accordance with other
provisions of this agreement.

Substituted materials, or changes in the work, or both, shall be ordered in writing by
City Engineer, and the concurrence of the Council shall not be necessary.  All reasonable
expenses of such procurement incurred by the City Engineer shall be defrayed by the
Contractor; or
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(b) If such materials or labor cannot be procured through legitimate channels within sixty
(60) days after the filing of the aforesaid notice, either party may, upon thirty (30) days'
written notice to the other, terminate this agreement.  In such event, Contractor shall
be compensated for all work executed upon a unit basis in proportion to the amount of
the work completed, or upon a cost-plus-ten-percent (10%) basis, whichever is the
lesser. Materials on the ground, in process of fabrication or in route upon the date of
notice of termination specially ordered for the project and which cannot be utilized by
Contractor, shall be compensated for by City at cost, including freight, provided the
Contractor shall take all steps possible to minimize this obligation; or

(c) City Council, by resolution, may suspend this agreement until the cause of inability to
perform is removed but for a period of not to exceed sixty (60) days.

If this agreement is not canceled, and the inability of Contractor to perform continues
without fault on Contractor's part, beyond the time during which the agreement may
have been suspended, as herein above provided, City Council may further suspend this
agreement, or either party hereto may, without incurring any liability, elect to declare
this agreement terminated upon the ground of impossibility of performance.  In the
event City declares this agreement terminated, such declaration shall be authorized by
the City Council by resolution, and Contractor shall be notified in writing thereof within
five (5) days after the adoption of such resolution.  Upon such termination, Contractor
shall be entitled to proportionate compensation at the agreement rate for such portion
of the agreement as may have been performed, or

(d) City may terminate this agreement, in which case Contractor shall be entitled to
proportionate compensation at the agreed rate for such portion of the agreement as may
have been performed.  Such termination shall be authorized by resolution of the Council.
Notice thereof shall be forthwith given in writing to Contractor, and this agreement shall
be terminated upon receipt by Contractor of such notice.

In the event of the termination provided in this sub-paragraph (d), none of the covenants,
conditions or provisions hereof shall apply to the work not performed, and City shall be
liable to Contractor for the proportionate compensation last herein mentioned.

28. Provisions Cumulative:
The provisions of this agreement are cumulative, and in addition to and not in limitation of, any
other rights or remedies available to City.

29. Taxes:
Contractor shall cooperate with City to the full extent possible to maximize the local allocation
of California sales and use tax to the City.  Such cooperation shall include but not be limited to:

(a) Use Tax Direct Payment Permits. Contractor shall apply for, obtain and utilize,
to the maximum extent reasonable, a California Use Tax Direct Payment Permit.
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(b) Purchases of $500,000 or More. Contractor shall require vendors and suppliers
located outside California from whom Contractor makes purchase of $500,000 or more
to allocate the use tax to the City.

Additional information regarding use tax and the Permit can be found in the State of
California Board of Equalization, Sales and Use Tax Regulations, Regulation 1699.6,
Use Tax Direct Payment Permits, or on the web site for the Board of Equalization at
http://www.boe.ca.gov/sutax/sutprograms.htm

30. Notices:
All notices shall be in writing and delivered in person or transmitted by certified mail, postage
prepaid.

Notices required to be given to City shall be addressed as follows:

City of Turlock
City Engineer

156 S. Broadway, Suite 150
Turlock, CA  95380-5454

Notices required to be given to Contractor shall be addressed as follows:

_____________________
_____________________
_____________________

Notices required to be given sureties of Contractor shall be addressed as follows:

_____________________
_____________________
_____________________
_____________________

31. CITY CONTRACT ADMINISTRATOR:
The City’s contract administrator and contact person for this Agreement is:

Name of City Employee
Department
156 S. Broadway, Suite ___
Turlock, California 95380-5456
or 244 N. Broadway
Turlock, California 95380-4737
Telephone: (209) 668-_______
E-mail: _______@turlock.ca.us
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32. Interpretation:
As used herein, any gender includes each other gender, the singular includes the plural and vice
versa.

33. Antitrust Claims:
The Contractor or subcontractor offers and agrees to assign to the City all rights, title and
interest to any causes of action under Section Four of the Clayton Act and the Cartwright Act
concerning antitrust claims.

34. USE OF CITY PROJECT NUMBER:
The Contractor or subcontractor agrees to use the aforementioned City project number on all
maps, drawings, submittals, billing, and written correspondence that involve City staff or
contracted consultants. Nothing in this section shall preclude the Contractor or subcontractor
from using their own project numbers for their own internal use.
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IN WITNESS WHEREOF, three identical counterparts of this agreement, consisting of a total of 21
pages, each of which counterparts shall for all purposes be deemed an original of said agreement, have
been duly executed by the parties hereinabove named, on the day and year first herein above written.

CONTRACTOR CITY OF TURLOCK, a municipal corporation

By:  ____________________________ By: _____________________________
Gary Soiseth, Mayor

_______________________________ or
Print Name _____________________________

Gary R. Hampton, City Manager
Address:_________________________
_______________________________ Date: ____________________________
_______________________________
Phone: __________________________ APPROVED AS TO SUFFICIENCY:
Date: ___________________________

By: _____________________________
Federal Tax ID or Social Security No: Michael G. Pitcock, P.E., Development
_______________________________ Services Director / City Engineer

APPROVED AS TO FORM:

By: _____________________________
Phaedra A. Norton, City Attorney

Attach Contractor’s Seal Here
ATTEST:

By: _____________________________
Kellie E. Weaver, City Clerk
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BOND FOR FAITHFUL PERFORMANCE

KNOW ALL BY THESE PRESENTS:

That _______________________________________ __________, as Principal, and
_______________________________________________, incorporated under the laws of
the State of __________________, and authorized to execute bonds and undertakings as sole
Surety, in the State of California, and held and firmly bound unto the City of Turlock, a municipal
corporation of the State of California, in the sum of
__________________________________________Dollars ($________________) for the
payment thereof, well and truly to be made, said Principal and Surety bind themselves, their
administrators, successors and assigns, jointly and severally, firmly by these presents.

The condition of the foregoing obligation is such that: Whereas the above bounden Principal has
entered, or is about to enter, into a certain contract with the City of Turlock, entitled "Agreement
for City Project No. 16-37A, “Fire Department Live Fire Training Prop ,” a true and
correct copy of which agreement is presently on file in the office of the City Clerk of the City of
Turlock, which said agreement is hereby referred to and made a part hereof.

NOW, THEREFORE, if the above bounden Principal shall well and truly perform the work
contracted to be performed under said contract, then this obligation shall be void, otherwise to
remain in full force and effect.

No prepayment or delay in payment and no changes, extension, addition or alteration of any
provision of said contract or in any plans and specifications referred to herein, and no forbearance
on the part of the City shall operate to release the Surety from liability on this Bond, and consent to
make such alterations without further notice to or consent by the Surety is hereby given, and the
Surety hereby waives the provisions of Section 2819 of the Civil Code of the State of California.

///

///

///

///

///

///
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Dated this _______day of _________________, 20__.

_____________________________________________
(Principal)
By: X______________________________________

By: X______________________________________

_____________________________________________
(Surety)
By: X______________________________________

By: X______________________________________

Address:______________________________________

_____________________________________________
(Zip)
Phone:_______________________________________

(Attach Acknowledgment
Both Principal's and Surety's
Attorney In Fact)

///

///

///

///

///

///

///

///
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BOND FOR LABOR AND MATERIAL

KNOW ALL BY THESE PRESENTS:

That ____________________________________ ________________, as Principal,
and __________________________________________________, incorporated under the
laws of the State of ______________________ and authorized to execute bonds and
undertakings as sole Surety, in the State of California, as Surety, are held and firmly bound unto
any and all material, men, persons, companies or corporations furnishing materials, provisions,
provender or other supplies used in, upon, for or about the performance of the work contracted
to be executed or performed under the contract hereinafter mentioned, and all persons,
companies or corporations renting or hiring teams, or implements or machinery, for or
contributing to said work to be done, and all persons who perform work or labor upon the same,
and all persons who supply both work and materials, and whose claim has not been paid by the
Contractor, company, or corporations in the just and full sum
of__________________________________________________________ Dollars
($__________________) for payment thereof, well and truly to be made, said Principal and
Surety bind themselves, their administrators, successors and assigns, jointly and severally, firmly
by these presents.

The condition of the foregoing obligation is such that: Whereas the above bounden Principal has
entered, or is about to enter, into a certain contract with the City of Turlock, entitled "Agreement
for City Project No. 16-37A, “Fire Department Live Fire Training Prop ,” a true and
correct copy of which agreement is presently on file in the office of the City Clerk of the City of
Turlock, which said agreement is hereby referred to and made a part hereof.

NOW, THEREFORE, if the above bounden Principal or said Principal's subcontractors, fail to pay
for any materials, provisions provender or other supplies, or teams, used in, upon, for, or about the
performance of the work contracted to be done, or for any work or labor thereon of any kind, or
for amounts due under the Unemployment Insurance Act with respect to such work or labor, the
Surety will pay for the same, in an amount not exceeding the sum specified in this bond, provided
that any and all claims hereunder shall be filled and proceedings had in connection therewith as
required by the provisions of Sections 5100, et. seq., inclusive, of the Public Contracts Code of the
State of California, and any amendments thereof; provided, also, that in case suit is brought upon
this bond, a reasonable attorney's fee shall be awarded by the court to the prevailing party in said
suit, said attorney's fee to be fixed as costs in said suit, and to be included in the judgment therein
rendered.

No prepayment or delay in payment and no change, extension, addition, or alteration of any
provision of said contract or in said plans and specifications agreed to between the Principal and the
City, and no forbearance on the part of the City, shall operate to release the Surety from liability on
this bond, and consent to make such alterations without further notice to or consent by the Surety
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is hereby given, and the Surety hereby waives the provisions of Section 2819 of the Civil Code of
the State of California.
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Dated this _______ day of ___________________, 20__.

_______________________________________________
(Principal)

By: X_______________________________________

By: X_______________________________________

_____________________________________________
(Surety)

By: X_______________________________________

By: X_______________________________________

Address:_______________________________________

______________________________________________
(Zip)
Phone:________________________________________

(Attach Acknowledgment
Both Principal's and
Surety's Attorney In Fact)

///

///

///

///

///
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SPECIAL PROVISIONS

City Project No: 16-37A

Fire Department Live Fire Training Prop

SECTION 1  SPECIFICATIONS AND PLANS

SPECIAL NOTES:
1. Official bid documents including plans and specifications are available online at

http://www.cityofturlock.org/capitalprojects. All bids submitted for this project must
conform to the requirements of the official bid documents, including plans and specifications.

1.01 SPECIFICATIONS:
The work described herein shall be done in accordance with the current City of Turlock Standard
Specifications and the 2010 Edition of the State of California, Department of Transportation Standard
Specifications and Standard Plans (with exception that English units are to be used in place of metric)
and in accordance with the following Special Provisions.

The Contract Documents are complementary; what is required by one is as binding as if required by all.

It is the intent of the Contract Documents to describe a functionally complete project (or part thereof)
to be constructed in accordance with the Contract Documents.  Any labor, documentation, services,
materials, or equipment that may reasonably be inferred from the Contract Documents or from
prevailing custom or trade usage as being required to produce the intended result will be provided
whether or not specifically called for at no additional cost to City.

Clarifications and interpretations of the Contract Documents shall be issued by Engineer.

In case of conflict or discrepancy between any of the Contract Documents, the order of documents
listed below shall be the order of precedence, with the first item listed having the highest precedence.

1. Contract Change Order (Modifications or changes last in time are first in precedence).
2. Addenda to Contract Agreement
3. Contract Agreement
4. Permits
5. Special Provisions
6. Notice Inviting Bids and Instructions to Bidders
7. Project Drawings
8. City of Turlock Standard Specifications
9. Caltrans Standard Specifications
10. City of Turlock Standard Drawings
11. Caltrans Standard Plans

With regards to discrepancies or conflicts between written dimensions given on drawings and the scaled
measurements, the written dimensions shall govern.



39

With regards to discrepancies or conflicts between large-scale drawings and small-scale drawings, the
larger scale shall govern.

With regards to discrepancies or conflicts between detailed drawings and referenced standard drawings
or plans, the detailed drawings shall govern.

In the event where provisions of codes, safety orders, contract documents, referenced manufacturer’s
specifications or industry standards are in conflict, the more restrictive and higher quality shall govern.

Should it appear that the work to be done or any of the matters relative thereto are not sufficiently
detailed or explained in these specifications, the special provisions, or the plans, the Contractor shall
apply to the Engineer in writing for such further explanations as may be necessary and shall conform to
them as part of the contract.  All responses from the Engineer shall also be in writing.  In the event of
any doubt or question arising respecting the true meaning of these specifications, the special provisions
or the plans, reference shall be made to the Engineer, whose decision thereon shall be final.

1.02 CONTRACTOR’S RESPONSIBILITY:
The Contractor shall examine carefully the site of the work and the plans and specifications therefore.
The Contractor shall investigate to their satisfaction as to conditions to be encountered, the character,
quality and quantity of surface, subsurface materials or obstacles to be encountered, the work to be
performed, materials to be furnished, and as to the requirements of the bid, plans and specifications of
the contract.

1.03 COMPLETENESS AND ACCURACY OF PLANS AND SPECIFICATIONS:
Pursuant to the California Public Contract Code, the bidder is required to review architectural or
engineering plans and specifications prior to submission of a bid, and report any errors and omissions
noted by Contractor to the architect, engineer or owner five days prior to the bid opening date.

SECTION 2 PROPOSAL REQUIREMENTS AND CONDITIONS

2.01 GENERAL:
The Contractor’s attention is directed to the “Notice to Contractor” for the date, time and location of
the mandatory Pre-Bid meeting, if applicable.

The bidder's attention is directed to the provisions in Proposal for this bid for the requirements and
conditions which the bidder must observe in the preparation of and the submission of the bid.

The bidder's bond shall conform to the bond form in the Bid book for the project and shall be properly
filled out and executed. The bidder’s bond form included in that book must be used.

In conformance with Public Contract Code Section 7106, a Noncollusion Affidavit is included in the Bid
book.  Signing the Bid book shall also constitute signature of the Noncollusion Affidavit.

The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national
origin, or sex in the performance of this contract.  The contractor shall carry out applicable
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requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and administration of
US DOT assisted contracts.  Failure by the contractor to carry out these requirements is a material
breach of this contract, which may result in the termination of this contract or such other remedy, as
the recipient deems appropriate.  Each subcontract signed by the bidder must include this assurance.
Failure of the bidder to fulfill the requirements of the Special Provisions for submittals required to be
furnished after bid opening, including but not limited to escrowed bid documents, where applicable,
may subject the bidder to a determination of the bidder's responsibility in the event it is the apparent
low bidder on a future public works contracts.

2.02 EXISTING UTILITIES, FACILITIES, AND SITE CONDITIONS:
The actual sizes, locations and materials of existing utilities and facilities shown on the plans may vary
from what is shown on the plans.  Attention is directed to the possible existence of underground facilities
not indicated on the plans or in the special provisions.  Contractor shall be responsible for verifying the
locations and nature of the existing utilities, protecting them from damage and notifying Engineer of
their location and nature.

Contractor shall examine carefully the site of the work.  It is assumed that Contractor has investigated
and is satisfied as to the conditions to be encountered as to the character, quality and quantities of work
to be performed.

Although the City of Turlock’s soil conditions are homogenous and sandy in nature, various subsurface
conditions such as hardpan, and ground water may be encountered. The City of Turlock will not be
held responsible in any way for the type and character of subsurface conditions encountered.  If a
subsurface report is desired by Contractor, it will be Contractor’s responsibility and expense to verify
the subsurface conditions by boring or other means necessary prior to bidding and/or performing work.
Attention is directed to Section 5.22, “Preservation of Property,” of these special provisions during
boring and other miscellaneous operations.

Full compensation for furnishing all labor, materials, tools, equipment (including dewatering devices),
and incidentals, and for doing all the work involved with and/or in verifying existing utilities, facilities,
site and subsurface conditions as specified above, shall be considered as included in the prices paid for
the various contract items of work and no additional compensation will be allowed therefore

SECTION 3 AWARD AND EXECUTION OF CONTRACT

3.01 GENERAL:
The Contractor’s attention is directed to the provisions in the Contract for the requirements and
conditions concerning award and execution of contract.

The contract shall be executed by the successful bidder and shall be returned, together with the contract
bonds and insurance, to the City so that it is received within 10 working days after the bidder has
received the contract for execution.  Failure to do so shall be just cause for forfeiture of the proposal
guaranty.  The executed contract documents shall be delivered to the following address:

Attention: Yolanda Gardini
City of Turlock, Engineering Division
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156 S Broadway, Suite 150
Turlock, CA 95380

Bid protests are due in writing by the fifth calendar day after the bid opening and are to be delivered to
the following address:

Nathan Bray, PE
156 S Broadway Suite 150
Turlock, CA 95380

The award of the contract, if it be awarded, will be to the lowest responsible bidder whose bid complies
with all the requirements prescribed.

SECTION 4 BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES

Attention is directed to Section 6 “Time For Performance” of the Contract.

At no time shall construction begin prior to the issuance of the Notice to Proceed.  Any work performed
prior to the Notice to Proceed shall be done at the Contractor’s own risk and payment will not be made
therefor.

The Contractor shall follow the sequence of construction and progress of work as specified in Section
5.23, “Order of Work,” of these Special Provisions.

Should the Contractor choose to work on a Saturday, Sunday or Legal Holiday as defined in Section
5.15 “Working Hours,” of these Special Provisions, the Contractor shall reimburse the City of Turlock
the actual cost of engineering, inspection, testing, superintendent, and/or other overhead expenses
which are directly chargeable to the contract.  Should such work be undertaken at the request of the
City, reimbursement will not be required.

Attention is directed to Section 9 “Liquidated Damages” of the Contract.

A pre-construction meeting will be held between Contractor and City prior to the beginning of
construction.  The exact time and place of this conference will be determined by City after award of the
construction contract.

City shall furnish to Contractor five hard copies of the Contract Documents and plans.  Contractor may
produce additional copies as needed at Contractor’s expense.

SECTION 5 GENERAL

5.01 LABOR NONDISCRIMINATION:
Attention is directed to the following Notice that is required by Chapter 5 of Division 4 of Title 2,
California Code of Regulations.
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NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM
(GOV. CODE, SECTION 12990)

Your attention is called to the "Nondiscrimination Clause", set forth in Section 7 1.01A(4), "Labor
Nondiscrimination," of the Caltrans Standard Specifications, which is applicable to all nonexempt state
contracts and subcontracts, and to the "Standard California Nondiscrimination Construction Contract
Specifications" set forth therein.  The Specifications are applicable to all nonexempt state construction
contracts and subcontracts of $5,000 or more.

5.02 PREVAILING WAGE:
Attention is directed to Section 7-1.02K "Labor Code," of the Caltrans Standard Specifications.

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county Stanislaus
in which the work is to be done have been determined by the Director of the California Department of
Industrial Relations.  These wages are set forth in the General Prevailing Wage Rates for this project,
available at 156 S. Broadway St, Turlock, CA 95380 and available from the California Department of
Industrial Relations’ Internet web site at http://www.dir.ca.gov/DLSR/PWD.

5.04 REMOVAL OF ASBESTOS AND HAZARDOUS SUBSTANCES:
When the presence of asbestos or hazardous substances are not shown on the plans or indicated in the
specifications and the Contractor encounters materials which the Contractor reasonably believes to be
asbestos or a hazardous substance as defined in Section 25914.1 of the Health and Safety Code, and the
asbestos or hazardous substance has not been rendered harmless, the Contractor may continue work in
unaffected areas reasonably believed to be safe.  The Contractor shall immediately cease work in the
affected area and report the condition to the Engineer in writing.

In conformance with Section 25914.1 of the Health and Safety Code, removal of asbestos or hazardous
substances including exploratory work to identify and determine the extent of the asbestos or hazardous
substance will be performed by separate contract.

If delay of work in the area delays the current controlling operation, the delay will be considered a right
of way delay and the Contractor will be compensated for the delay in conformance with the provisions
in Section 8 1.07, "Delays," of the Caltrans Standard Specifications.

5.08 SUBCONTRACTING:
No subcontract releases the Contractor from the contract or relieves the Contractor of their
responsibility for a subcontractor's work.

If the Contractor violates Pub Cont Code § 4100 et seq., the City may exercise the remedies provided
under Pub Cont Code § 4110.  The City may refer the violation to the Contractors State License Board
as provided under Pub Cont Code § 4111.

Each subcontract must comply with the contract.

Each subcontractor must have an active and valid State contractor's license with a classification
appropriate for the work to be performed (Bus & Prof Code, § 7000 et seq.).
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At the pre-construction meeting, prior to starting work, Contractor shall submit a complete listing of
subcontractors and the value of the work each subcontractor will perform.  This list shall contain all
information identified on Exhibit 12-G of the Local Assistance Procedures Manuel.

Before subcontracted work starts, submit a Subcontracting Request form.

Do not use a debarred contractor; a current list of debarred contractors is available at the Department
of Industrial Relations' Web site.

Upon request by the Engineer, immediately remove and not again use a subcontractor who fails to
prosecute the work satisfactorily.

5.09 PROMPT PROGRESS PAYMENT TO SUBCONTRACTORS:
A prime contractor or subcontractor shall pay any subcontractor not later than 10 days of receipt of each
progress payment in accordance with the provision in Section 7108.5 of the California Business and
Professions Code concerning prompt payment to subcontractors.  The 10 days is applicable unless a
longer period is agreed to in writing.  Any delay or postponement of payment over 30 days may take
place only for good cause and with the agency’s prior written approval.  Any violation of Section 7108.5
shall subject the violating contractor or subcontractor to the penalties, sanction and other remedies of
that section.  This requirement shall not be construed to limit or impair any contractual, administrative,
or judicial remedies otherwise available to the contractor or subcontractor in the event of a dispute
involving late payment or nonpayment by the prime contractor, deficient subcontract performance, or
noncompliance by a subcontractor.

5.10 PROMPT PAYMENT OF FUNDS WITHHELD TO SUBCONTRACTORS::
The agency shall hold retainage from the prime contractor and shall make prompt and regular
incremental acceptances of portions, as determined by the agency, of the contract work, and pay
retainage to the prime contractor based on these acceptances.  The prime contractor, or subcontractor,
shall return all monies withheld in retention from a subcontractor within 30 days after receiving
payment for work satisfactorily completed and accepted including incremental acceptances of portions
of the contract work by the agency.  Federal law (49CFR26.29) requires that any delay or postponement
of payment over 30 days may take place only for good cause and with the agency’s prior written
approval.  Any violation of this provision shall subject the violating prime contractor or subcontractor
to the penalties, sanctions and other remedies specified in Section 7108.5 of the Business and Professions
Code.  These requirements shall not be construed to limit or impair any contractual, administrative, or
judicial remedies otherwise available to the prime contractor or subcontractor in the event of a dispute
involving late payment or nonpayment by the prime contractor, deficient subcontract performance, or
noncompliance by a subcontractor.

5.11 PAYMENTS:
Attention is directed to Section 19, “Payments to Contractor,” of the Contract.

At the end of each month the Contractor shall submit a proposed progress invoice.  The invoice shall
delineate each bid item, the amount of work performed for the invoice period (previous month) and the
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total amount of work performed to date.  A sample invoice with all of the required items will be given
to the Contractor at the pre-construction meeting.

The Engineer will review the progress invoice and after any changes the Engineer makes, will issue an
official invoice for the Contractor to sign.  The Contractor shall sign the official invoice and return to
the Engineer.  After the Engineer receives the signed, official invoice, the progress payment will be
processed.

Retention in the amount of 5% of the progress payment amount shall be held from all progress
payments.  Retention will be released 35 days after the Notice of Completion has been filed, insofar as
no stop notices were filed.

5.13 GUARANTY:
Attention is directed to Section 9-4, “Guaranty,” of the City of Turlock Standard Specifications.

5.14 PUBLIC SAFETY:
In addition to any other measures taken by Contractor pursuant to the provisions of the Standard
Specifications and the General Conditions, Contractor shall install temporary precast concrete barrier
rail between any lane carrying public traffic and any excavation, obstacle or storage area when the
following conditions exist:

Excavations:  Any excavation, the near edge of which is 12 feet or less from the edge of the lane, except;

(a)  Excavations covered with sheet steel or concrete covers of adequate thickness to prevent
accidental entry by traffic or the public.

(b)  Excavations less than one foot deep.

(c)  Trenches less than one foot wide for irrigation pipe or electrical conduit or excavations less
than one foot in diameter.

(d)  Excavations parallel to the lane for the purpose of pavement widening or reconstruction.

(e)  Excavations in side slopes where the slope is steeper than 4:1.

(f)  Excavations protected by existing barrier or railing.

At the end of each working day, if a difference of 0.50 feet exists between the elevation of the existing
pavement and the elevation of any excavation within 2 feet of the traveled way, material shall be placed
and compacted against the vertical cuts adjacent to the traveled way.  During excavation operations,
native material may be used for this purpose, however, once the placing of the structural section
commences, structural material shall be used.  The material shall be placed to the level of the elevation
of the top of the existing pavement and tapered at a slope of 4:1 or flatter to the bottom of the
excavation.  Treated base shall not be used for the taper.  Full compensation for placing the material on
a 4:1 slope, regardless of the number of times it is required, and subsequent removing or reshaping of
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the material to the lines and grades shown on the plans shall be considered as included in the cost for
other contract items of work and no additional compensation will be allowed therefore.

Personal vehicles of Contractor's employees shall not be parked on the traveled way or shoulders,
including any section closed to public traffic.  Whenever vehicles or equipment are parked on the
shoulder within 6 feet of a traffic lane, the shoulder area shall be closed with traffic cones or portable
delineators placed on a taper in advance of the parked vehicles or equipment and along the edge of the
pavement at 25 foot intervals to a point not less than 25 feet past the last vehicle or piece of equipment.

A minimum of one paved traffic lane, not less than 12 feet wide, shall be open for use by public traffic
in each direction of travel.  The full width of the traveled way shall be open for use by public traffic on
Saturdays, Sundays and designated legal holidays, after 4:00 p.m. on Fridays and the day preceding
designated legal holidays and when construction operations are not actively in progress.

5.15 SOUND CONTROL REQUIREMENTS:
Sound control shall be in accordance with Section 7 1.01I, “Sound Control Requirements,” of the
Caltrans Standard Specifications and these special provisions.

The noise level from Contractor's operations, between the hours of 9:00 p.m. and 6:00 a.m., shall not
exceed 86 dba at a distance of 50 feet.  This requirement in no way relieves Contractor from
responsibility for complying with local ordinances regulating noise level.

Said noise level requirements shall apply to all equipment on the job or related to the job, including but
not limited to trucks, transit mixers or transient equipment that may or may not be owned by
Contractor.  The use of loud sound signals shall be avoided in favor of light warnings except those
required by safety law for the protection of personnel.

Full compensation for conforming to the requirements of this section shall be considered as included in
the prices paid for the various contract items of work involved and no additional compensation will be
allowed therefore.

5.16 WORKING HOURS:
Contractor's working hours shall be between 7:00 a.m. and 5:00 p.m., Monday through Friday,
excluding legal holidays.

Contractor shall notify Engineer 48 hours prior to beginning work.

Contractor shall not work outside the above-mentioned working hours without prior written consent
of Engineer.

Designated legal holidays are:  January 1st, the third Monday in January, the third Monday in February,
the last Monday in May, July 4th, the first Monday in September, November 11th, Thanksgiving Day,
the day after Thanksgiving, and December 25th.  When a designated legal holiday falls on a Sunday, the
following Monday shall be a designated legal holiday.  When a designated legal holiday falls on a
Saturday, the preceding Friday shall be a designated legal holiday.
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5.17 UNDERGROUND SERVICE ALERT REQUIREMENTS:
Contractor shall contact Underground Service Alert of Northern California at least 48 hours in advance
of any construction activity, will or could damage or affect any underground utility or subsurface
improvement, and obtain an inquiry identification number. Contractor shall notify Underground
Service Alert in the event of change in the project limits or change in original work previously shown
on the plans or indicated in the specifications. Contractor shall not commence construction prior to City
Inspector receiving City's notice from USA North regarding this construction activity.

5.18 DUST CONTROL:
Dust Control shall conform to the provisions in Section 10, “Dust Control”, of the Standard
Specifications and these special provisions.

Full compensation for Dust Control will be considered as included in the various contract items of work
requiring Dust Control, as determined by Engineer, and no separate payment will be made therefor.

5.19 WATERING:
Watering shall be in accordance with Section 17, “Watering,” of the Caltrans Standard Specifications.

Full compensation for Watering will be considered as included in the various contract items of work
requiring Watering, as determined by Engineer, and no separate payment will be made therefor.

5.20 USE OF HYDRANTS FOR CONSTRUCTION PURPOSES:
City will permit the use of a hydrant for construction purposes provided that the following are abided
by:

1. A spanner wrench shall be the only type of wrench used on fire hydrants.
2. Contractor shall be liable for the damages to or loss of all hydrants and associated water

lines and equipment which result from the use of this equipment.
3. Water shall only be used within City limits.
4. The vehicle must be approved by Engineer for approved backflow device.
5. Contractor shall pay a deposit on a water meter provided by the City.  After the project

ended the Contractor shall return the meter to the City for the release of the deposit.

However, use of city hydrants does not exempt Contractor from providing a water truck where hydrants
cannot be utilized due to unsafe working conditions as deemed by Engineer.

5.21 PROGRESS SCHEDULE:
Contractor shall furnish City with a Critical Path Method progress schedule.  The progress schedule
shall show the construction activities extending for the duration of the working days.  Any deviation
from the outline must be approved by Engineer. Contractor shall not be allowed to start construction
activities until the progress schedule is accepted by Engineer.

5.22 PRESERVATION OF PROPERTY:
The work performed in connection with various existing facilities shall be in accordance with Section 7-
8, “Preservation of Property,” of the Standard Specifications and these special provisions.
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Due care shall be exercised to avoid injury or damage to existing improvements or facilities, utility
facilities, adjacent property, and roadside trees, shrubs and other plants that are to remain in place.

Roadside trees, shrubs and other plants that are not to be removed and pole lines, fences, signs, markers
and monuments, buildings and structures, conduits, pipelines under or above aground, sewer and water
lines, sprinkler systems above or below ground, all roadway facilities, and any other improvements or
facilities within or adjacent to the right-of-way shall be protected from injury or damage, and if ordered
by Engineer, Contractor shall provide and install suitable safeguards, approved by Engineer, to protect
such objects from injury or damage.  If such objects are injured or damaged by reason of Contractor's
operations they shall be replaced or restored at Contractor's expense.  The facilities shall be replaced or
restored to a condition as good or better as when Contractor entered upon the work, or as good as
required by the specifications accompanying the contract, if any such objects are a part of the work being
performed under the contract.  Engineer may make or cause to be made such temporary repairs as
necessary to restore to service any damaged facility.  The cost of such repairs shall be borne by
Contractor and may be deducted from any moneys due or to become due to Contractor under the
contract.

The fact that any underground facility is not shown upon the plans shall not relieve Contractor of his
responsibility under Section 2.02, “Existing Utilities and Facilities”, of these provisions.  It shall be
Contractor's responsibility, pursuant thereto, to ascertain the location of such underground
improvements or facilities that may be subject to damage by reason of his operations.

Full compensation for furnishing all labor materials, tools, equipment, and incidentals, and for doing all
the work involved in protecting or repairing property as specified above, shall be considered as included
in the prices paid for the various contract items of work and no additional compensation will be allowed
therefore.

5.23 ORDER OF WORK:
Order or work shall be in accordance with the provisions in Section 5-1.05, “Order of Work,” of the
Caltrans Standard Specifications and these special provisions.

5.24 AS-BUILTS:
When the job is complete, Contractor shall provide City with as-built drawings. These as-built drawings
shall show any and all differences (revisions, additions, etc.) between the signed improvement plans and
the installed improvements. The Contractor shall identify all utilities that are located in the field. The
as-builts will consist of redlined signed improvement plans.  The NOC will not be issued until acceptable
as-builts have been received by the Engineer.

5.25 SURVEYING:
Construction survey staking shall be provided by City. Contractor shall provide a staking request no
less than 1 week prior to Contractor starting work and not less than 48 hours before the staking is
required to continue construction.  The Contactor shall provide unimpeded access to the site and allow
City survey crew to perform their work.

Contractor shall protect all survey stakes and markers during construction.  If survey stakes and/or
markers are damaged or destroyed during the course of construction, by vandalism or by any other
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means, Contractor may submit a request to have the survey re-staked.  If re-staking is required,
Contractor shall be back charged at the fully burdened hourly rate for the survey crew and shall fully
reimburse City for all necessary materials and equipment.

5.26 TESTING:
Unless otherwise noted, City of Turlock will supply all acceptance testing. Coordination of said testing
is the responsibility of Contractor through the project’s inspector. The Contractor shall provide at least
24 hours’ notice to the Engineer in advance of needing acceptance testing.  If the Contractor request
testing and the Contractor is not ready for the testing to occur, the Contractor shall be back charged the
cover the cost of the testing firm.

At sites chosen by the project inspector, City’s testing laboratory will conduct all tests.  Contractor shall
supply any necessary equipment and or labor required to obtain all samples for the completion of the
testing process.

City of Turlock shall compensate the testing laboratory for all initial tests.  Secondary and all other
follow-up tests required due to failure of initial testing shall be reimbursed to City of Turlock based on
the following schedule:

Water sample test:  $300.00 Per Test
Compaction test:   $100.00 Per Test

5.27 SUBMITTALS:
General submittals shall be made in accordance with Section 5.30, “Internet Based Construction
Management System,” of these special provisions.  If a physical copy of a submittal is required, the
following shall apply.

Before making submittals, Contractor shall ensure that products and materials will be available in the
quantities and in the time required by the Contract and the approved outline of construction activity.
Each submittal shall clearly identify, by highlighting, arrows or other defined and permanent mark, the
products and materials proposed for use.

All Submittals shall be made to Engineer by Contractor, including those generated by subcontractors
and suppliers.  Contractor shall carefully review all subcontractor and supplier submittals before
submitting to Engineer for review.  Submittals received from sources other than Contractor’s office
shall be returned without action.  If a submittal contains extraneous information, unmarked options or
is incomplete, it will be returned to Contractor for correction and require re-submittal.

Submittals will be processed by Engineer within ten (10) working days after receipt from Contractor.
Engineer will review submittals for general conformance with the Contract Documents and standards.
Such review by Engineer shall not relieve Contractor or any subcontractor of any responsibility for full
compliance with the Contract Documents.  Unless specifically authorized to do so by Engineer,
Contractor shall not procure, manufacture, or fabricate any part of the contract work until submittals
related to said contract work have been favorably reviewed by Engineer.
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Contractor shall deliver five copies of each submittal to Engineer.  Each submittal shall contain, at a
minimum, the following information:

1. Title page including the following information:

Project Number and Name.
Name of Contractor.
Name of subcontractor (if applicable).
Description of item.
Item Number on Bid Schedule.
Date of Submittal.
Contractor’s initials and date indicating approval of item for submittal to Engineer.

2. Index Sheet (For submittals containing information on multiple components.  Each component
shall be cross-identified with reference to a divider tab number).

3. Divider Tabs (For submittals containing information on multiple components.  Tab numbers
shall correspond to the index sheet for each component in the submittal).

4. The brochure, product data sheet or catalog cut (For each component in the submittal, separated
by their respective divider tabs).

5. For shop drawings, Contractor shall submit five (5) clean, low background reproducible prints.
Shop drawings larger than 11 x 17 in. shall be rolled, not folded.

6. Submittals that involve engineering computations or original design work shall show the name,
the California State registration number, seal, and signature of the Professional Engineer certifying that
such computations or design work are correct and in conformance with applicable standards, codes and
accepted engineering practices.

7. For product samples, Contractor shall submit two (2) representative samples, one of which may
be retained for the duration of the project or indefinitely at the discretion of Engineer.  Although a
reasonable attempt will be made to maintain the samples in good condition, neither City nor its
representative will be responsible for the condition of the samples if returned to Contractor.

8. For material samples, unless a specific quantity is called for in the contract documents,
Contractor shall submit a representative sample of the material, which may be retained for the duration
of the project or indefinitely at the discretion of Engineer.

9. Certificates of compliance shall be submitted by Contractor to Engineer for those materials and
products for which no sample and test results are specified.  Certificates of compliance shall include the
following information:

Statement that the product complies with the respective contract specifications.
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Producer’s name and address, product trade name and catalog number (if applicable), place of product
origin, quantity of product to be furnished, and related contract plans and specification section numbers.

A certified copy of test results pertaining to the product from a certified independent testing laboratory.
At the option of Engineer certified test results shall be signed and sealed by a Professional Engineer
licensed to practice in the state of California.

Contractor shall submit Material Safety Data Sheets (MSDS) for all materials used or stored on the site
that possess a MSDS, including materials used by Contractor for maintenance of equipment.

5.28 NOTICE OF POTENTIAL CLAIM:
Attention is directed to Section 5-1.43 “Potential Claims and Dispute Resolution,” of the Caltrans
Standard Specifications.

5.29 PRESERVATION OF EXISTING MONUMENTS:
Preservation of existing monuments shall be Contractor’s responsibility.  Contractor shall notify
Engineer of all monuments that may/will be disturbed by construction operations.  Engineer will tie off
said monuments and provide Contractor a notice to proceed.

Once Contractor is finished with its construction operations, Engineer will relocate the monuments.
Contractor shall install a monument will with concrete collar at each location which shall conform to
the provisions in Section 22-1 “Survey Monuments” and Drawing M-1 “Monument Detail”, of the
Standard Specifications and these special provisions.

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing
all the work involved with protecting existing monuments as specified above, shall be considered as
included in the prices paid for the various contract items of work and no additional compensation will
be allowed therefore.

5.30 INTERNET BASED CONSTRUCTION MANAGEMENT SYSTEM:
General
The Engineer and Contractor shall utilize Virtual Project Manager (http://www.virtual-pm.com/),
herein after called VPM, for submission of all data and documents (unless specified otherwise in this
Section) throughout the duration of the Contract.  VPM is an electronic project management system
accessible through the Internet used to create, share, and review construction management
documentation.  VPM is provided by the Engineer at no cost to the Contractor.  VPM will be made
available to all Contractors’ personnel, subcontractor personnel, suppliers, consultants, Engineer, and
any of Engineer’s representatives or agents.  The joint use of this system is to facilitate electronic
exchange of information, automation of key processes, electronic notification of project activity, and
overall management of contract documentation. VPM shall be the primary means of project information
submission and management.

The Engineer will establish the Contractor’s access to VPM by enabling access and assigning user profiles
to Contractor personnel, including subcontractors and suppliers, as requested by Contractor. All
authorized personnel shall have an individual user profile; no joint-use or shared user profiles will be
allowed. Each user profile shall be assigned to a user group and have specific permission settings and
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privileges based on the user’s need within VPM. Entry of information exchanged and transferred
between the Contractor and its subcontractors and suppliers on VPM shall be the responsibility of the
Contractor.

The Contractor shall use computer hardware and software that meets the requirements of the VPM
system. As recommendations are modified by VPM, the Contractor will upgrade their system(s) to meet
or exceed the recommendations. Upgrading of the Contractor's computer systems will not be
justification for a cost or time modification to the Contract.  The Contractor shall ensure its own
connectivity to VPM through their internet service provider.

The Contractor shall be responsible for the validity of the information they place in VPM, for the training
of their personnel to understand and utilize VPM, as well as the provision and accessibility of adequate
resources to connect with VPM.  Accepted users shall be knowledgeable in the use of computers,
including Internet browsers, email programs, and the Portable Document Format (PDF) document
type.  The Contractor shall utilize the existing forms in VPM to the maximum extent possible. If a form
does not exist in VPM the Contractor must include their own form or a form provided by the Engineer
as an attachment to a submittal, RFI, or other document within VPM.  Note that only the following file
types are accepted as attachments to documents within VPM: PDF files, Microsoft Word (DOC) files,
Microsoft Excel (XLS) files, picture files (JPG, TIFF, BMP, JPEG, etc.).  PDF documents will be created
through electronic conversion prior to uploading, such as through a “print to file” feature or “save as
pdf” feature, rather than optically scanned whenever possible.

Contractor shall provide a list of key VPM personnel for the Engineer’s acceptance. The list shall include
the following information: first name, last name, address, title, office phone number, cell phone
number, and email address.  The Engineer is responsible for adding and removing users from the system
and establishing read, write, and approval permission levels.

Company Documents
This area is reserved for general documentation not related to a specific project.  Only the Engineer
shall post content in this area. Examples of content found in this area are: the City of Turlock Standard
Specifications and Drawings, the 2010 Caltrans Standard Specifications, and the 2010 Caltrans Standard
Plans.  All files are in PDF format.

Project Summary
The project summary tab provides an overall summary of the project.  It includes the current weather,
the working days remaining and a summary of work for the past week.  The summary of work is
generated from the City’s project inspector and the daily logs.  This tab is for information only and the
Contractor shall not take any action here.

Task Manager
The project schedule the Contractor submits is converted into a format that is uploaded by the Engineer
into the task manager tab.  The Contractor is responsible for providing schedule updates to the Engineer
whenever the work progress in a manner different than the approved schedule.

Change Order Manager
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The change order manager tab shall be used to track project change orders.  Any potential change orders
shall be tracked as a Request for Information (RFI) in the RFI tab.  Once the Engineer agrees that a RFI
will result in a contract change order, a new contract change order shall be created by the Engineer in
the change order manager tab.  The Engineer will finalize the contract change order through this tab.
Once the change order is finalized, the Engineer will present the contract change order at a City Council
meeting.  After City Council approval the Engineer will make payment on the contract change order.

Transmittals
The transmittal tab shall be used to communicate general project information amongst all parties as well
as used by the Contractor in the submission of certified payroll reports.  The Engineer will upload the
project-specific information including: bid documents, conformed plans, conformed specifications and
the Notice to Proceed to the transmittal tab.

The Contractor shall submit certified payroll reports on a weekly basis through the transmittal tab.  Each
week shall have a separate transmittal where all the certified payroll reports and statements of non-
performance for each contractor shall be posted.

Submittals
All submittals shall be submitted through the submittal tab.  The preferred document type is PDF.

Before making submittals, the Contractor shall ensure that products and materials will be available in
the quantities and in the time required by the Contract and the approved schedule of activities.  Each
submittal shall be legible and clearly identify, by highlighting, arrows or other defined and permanent
mark, the products and materials proposed for use.

All submittals shall be generated from the prime contractor and any submittals that are uploaded by
subcontractors or suppliers will not be reviewed.  Contractor shall carefully review all subcontractor
and suppliers submittals before submitting it to the Engineer for review.  If a submittal contains
extraneous information, unmarked options or is otherwise incomplete, it will be rejected and the
Contractor shall make corrections and upload the resubmittal.  Any resubmittal shall be made to the
same transmittal item in VPM.

Submittals shall be processed by the Engineer within ten working days after upload to VPM.  The
Engineer will review submittals for general conformance with the Contract Documents and standards.
Such review by the Engineer shall not relieve the Contractor of any responsibility for full compliance
with the Contract Documents.  Unless specifically authorized to do so by the Engineer, the Contractor
shall not procure, manufacture, or fabricate any part of the contract work until submittals related to
said contract work have been approved by the Engineer.

Each submittal shall have a unique title that is comprised of the item followed by a comma and the
section of the specifications that reference the item (e.g. Minor Concrete, Section 8.01).  The submittal
type shall either be project materials or project information.  The submittal description shall be used to
identify any pertinent information or list a description of the item being submitted.

Certificates of compliance shall be submitted through the submittal tab.  The submittal type shall be
“certificate of compliance”.
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The Contractor shall submit progress invoices on the last working day of the month through the
transmittal tab (select “progress invoice” for the type).  The Engineer will review the submitted content
and if found acceptable the Engineer will upload an official invoice for the Contractor to sign.  The
Contractor shall sign in blue ink and upload the signed invoice to the same transmittal where the
Engineer will then process for payment.

RFIs
The RFI tab shall be used to request information from the Contractor to the Engineer.  The Contractor
shall create a RFI upon recognition of any event or question of fact arising from the contract work.  The
RFI type for this submittal shall be “Request for Information.”  The Engineer will also utilize the RFI tab
in a similar manner when there is a question for the Contractor; this RFI type shall be “Response
Required.”

The Engineer will respond to a RFI submitted by the Contractor within five days.  The Contractor shall
proceed with the work unless otherwise ordered.  The Contractor may protest the Engineer’s response
by submitting a claim in accordance with Section 5.25 “Notice of Potential Claim” of the special
provisions.

If the Engineer states the RFI leads to a change in scope, change in conditions, differing site conditions
or extra work; a contract change order will be issued.

Daily Logs
The daily log tab is used by the City to document the activities of the work, any correspondence or
direction given in the field, safety concerns and general comments about the project.  The Contractor
may view the contents of this tab for reference purposes.  The information entered into the daily log tab
is used to populate the project summary tab.

WSWD
The weekly statement of working days will be posted to the WSWD tab.  VPM automatically generates
the WSWD from the information entered into the daily log tab.  The WSWD shows the working days
and non-working days charged for the reporting week, any time adjustments, a work completion date
with the remaining working days left in the contract and the controlling activities for the week.

The Contractor will be allowed 15 days from the last working day of the weekly statement to protest in
writing the correctness of the statement.  The Contractor shall submit a transmittal stating what is being
protested and the reasons for protest.  The Engineer will respond to the protest.  The Contractor may
protest the Engineer’s response by submitting a claim in accordance with Section 5.28 “Notice of
Potential Claim” of the special provisions.

SECTION 6 (BLANK)

SECTION 7 (BLANK)

SECTION 8 MATERIALS
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SECTION 9 DESCRIPTION OF WORK

The work consists, in general of: site clearing, earthwork, construction of foundations, placing City-
suppied cargo containers, metal stair installation, painting and other associated work.

The work includes all necessary labor, materials, tools, equipment and any incidentals needed to
perform the improvements as shown on the contract plans.

SECTION 10 CONSTRUCTION DETAILS

10.01 LIVE FIRE TRAINING PROP
Contactor shall construct the live fire training prop in accordance with the project plans, these special
provisions and direction by the Engineer.  The City shall supply the cargo containers.  The Contractor
shall perform all site work including clearing, grubbing, demolition and earthwork needed in order to
place the cargo containers in place and construct the training prop. The Contractor shall supply and
install all items related to the installation of the stairs, handrail, exterior decking.  The Contractor shall
paint the cargo containers one solid color (black).  Paint shall be suitable for high temperature and
exterior applications.  Stairs and railings shall be painted with the same color as the cargo containers.

The lump sum price paid for installing and constructing the live fire training prop shall include full
compensation for furnishing all labor, material, tools, equipment and incidentals, and for doing all the
work involved in placing and setting the cargo containers, constructing all the supporting items,
including the stairs, handrail and decking, as shown on the plans, specified in the standard specifications
and these special provisions, and as required to install proposed improvements, and as directed by
Engineer.

10.02 FINAL CLEANUP:
Upon completion of the work, the Contractor shall remove all equipment, debris, and shall leave the
site in a neat clean condition to the satisfaction of the Engineer. The Contractor shall clean the area of
all construction related materials and sweep the entire project area including sidewalk and gutter
thoroughly. All construction signs, cones, barricades, and conflicting markings shall be removed. At
the request of the Contractor, a final punchlist will be provided.  After all items of the punchlist have
been completed to the satisfaction of the Engineer, the Engineer will issue substantial completion.  The
accrual of working days will cease after substantial completion has been issued.


	Title.pdf (p.1)
	Bid Book.pdf (p.2-59)

